Document Updates
May 2021 Editions

New Specification – 28 31 00 UIHC Fire Alarm and Detection Systems 
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00 73 13 Institution Requirements (formal and informal)
Insert 2.3:
The Contractor and Its Subcontractors shall comply with any health safety measures required by the Owner. Such requirements may change from time to time, at the discretion of the Owner. The Owner’s Representative shall provide the Contractor with reasonable notice.  
Note: This was moved from the Project Requirements
Update to 2.19:
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Updated to Article 7
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00 74 13 Project Requirements (formal and informal)
Deleted Article  3.d.1).i. from Project Requirements and moved to Institution Requirements (see above)
Updated Article 6.c. Access:
[bookmark: _Hlk73512668]Access:, Deliveries and Debris Removal:  

[Describe any other special access requirements or type Not Applicable.  For UIHC projects include the following (items 1, 2, & 3):) and ensure compliance with UIHC Cap Management:  

1) Access (Personnel Entry/Exit) to main campus (UIHC) will be limited and all individuals should enter at door 1940X (Labor and Delivery).Pomerantz Family Pavilion L2 or the Main Entrance.

i. Access will not be allowed(Personnel Entry/Exit) to main campus (UIHC) is discouraged between the hours of 6am – 9am or between 5pm and 8pm. to avoid congestion with staff shift changes. 

2) All deliveries should be made through the Housekeeping Dock Door. Staff will be present to ensure additional individuals to not enter the building through this wayaccess point.

i. Deliveries should be made before 7am or after 5pm. 

ii. Should the delivery be too large for this location (Ex. -drywall), the alternative door is 1940X (John Pappajohn Pavilion, Labor and Delivery).

3) All debris removal should be made through the Housekeeping Dock Door. Staff will be present to ensure additional individuals do not enter the building through this wayaccess point. 

i. Debris removal should be made before 7am or after 5pm. 

ii. Should the debris be too large for this location, the alternative door is 1940X (John Pappajohn Pavilion, Labor and Delivery). 

Updated Article 7. B. Modifications to the Institution Requirements
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For word templates and .pdf files, please download the following ZIP files:

Division 00 - March 2021 Edition FINAL ZIP File

Division 01 - March 2021 Edition FINAL ZIP File

Informal Bid Docs - March 2021 Edition FINAL ZIP File

Informal Front Ends "Cheat Sheet"- March 2021 Edition FINAL

Addendum Standard Format - June 2020 Edition FINAL

01 33 23 BuildUI Submittals Import Template - January 2021 Edition FINAL

28 31 00 Fire Alarm and Detection Systems - July 2020 Edition FINAL

28 31 00 UIHC Fire Alarm and Detection Systems - May 2021 Edition FINAL

28 53 00 Emergency Responder Radio Coverage System (ERRCS) - July 2020 Edition FINAL





image2.png
2192474 Access to University owned manholes and vaults is restricted to authorized personnel. Access
authorization must be obtained and scheduled seven (7) calendar days in advance with the Owner's
Representative.
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le 7 [Omit item 7 if not applicable.]

Reference: Institution Requirements, Ar
Insert new Articles 7.5.3 as follows:

753 The MEPT (Mechanical, Electiical, Plumbing, & Technology), Architectural and
Structural design BIM models (Revit version 2017) will be provided to the
Constructor at the Constructor's request at the beginning of the project for
coordination purposes only. The design models provided should not be considered
a part of the contract documents. Differences may exist between the design BIM
models and corresponding hard-copy contract documents. In the event that a
conflct arises between the hard-copy contract documents and the design BIM
models, the hard-copy documents shall govern. Constructor is responsible for
determining i any conflcts exist. Multiple modeled systems not limited to MEPT
are placed for two-dimensional printed clarity and should not be considered actual

routing or location. Construciormust 10-terms of th loct
d& + ‘and sign form before elocironic.d s are raloasod.
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Constructor.Refer to 00 73 13 Institution Requirements. Article 7.5 Construction
Documents and Project Information Use.





