May 2019 Edition Updates

00 73 13 Institution Requirements — Formal and Informal Bid

745 Number of Construction Documents

751 The Owners Bapresantative will fumish Upon receipt of the Nofice of Award. Constructor shall email
request for Documents te the Owners prinfing vendor. CityBlue Technologies, at
www Liowaplanroom.com. The Constructor shall be provided five (5) complete sets of Drawings,

Specifi catlons and Addenda— at no cost #52 Addnmnal sets may be obtamed nam_cm,cam

53752  Upon request of the Constructor, the Owner shall furnish an electronic set (in .dwg format) of the Bid
Set Documents- (Bidding Documents ank addenda. separately). Constructor must agree to terms of
the Owner's electronic document use agreement and sign the_Indemnification Clause form prior to
release of the electronic documents.

00 74 13 Project Requirements — Formal Bid

3. SUMMARY OF WORK

g. Constructor Supervision and Coordination Staffing

Constructor shall be represented by a competent full-time Superintendent with no other assigned
duties or responsibilities from the commencement of Work until the project achieves Substantial
Completion. The Superintendent for the Constructor shall exercise general supervision over all
subcontractors of any tier and shall have decision-making authority of the Constructor.

Constructor shall provide its en-site-Superintendent and Project Manager with handheld cellular
phones / devices. Numbers for each phone / device shall be included on the Subcontractor List and
made available during the Pre-construction Meeting.

Constructor shall provide after-hours emergency service contact number if different from the on-site
Superintendent or Project Manager.

[Edit or omit these sentences as necessanyper direction of Construction Manager]

The Constructor's Project Manager shall be represented on site with no other assigned duties or|
responsibilities from the commencement of Work until the project achieves substantial completion.

The Constructor's Project Manager and/or Superintendent shall have demonstrated success in
completing at least one (1) project of similar type, complexity and size, and shall provide upon request
references from such project(s).

[Edit or omit per direction of Construction Manager]

The Constructor’s BIM Coordinator shall facilitate completion of the Coordination Drawings.
Constructor BIM Coordinator shall conduct Constructor BIM coordination meetings, take and
distribute meeting minutes, conduct BIM fly-through with construction team, Design Professional, and
Owner. Coordinate resolution of identified clash detection in model and resolution to as installed
conflicts. Constructor BIM coordinator shall manage BIM model and make required modifications to
ensure model's accuracy throughout the duration of the project.

[Edit or omit per direction of Construction Manager]

The Constructor's Commissioning Coordinator shall fulfill the requirements of 01 91 13.
Constructor commissioning Coordinator shall have the authority to direct work and shall coordinate
all required cormections as noted by Owner, Owner's representatives, and manufacturer's
representatives or all installed work.

[Use on UIHC projects only]

The Constructor’s Safety / Infection Control Officer shall be represented on site | full time from
the commencement of Work until the project achieves Substantial Completion, as a [working or
non-working] officer. The Safety/Infection Control Officer shall be responsible for all construction
related safety and for maintaining all infection control measure requirements related to the project



A/E PSA template

Article 11.3.12.2 removed from template in its entirety



