

TABULATION OF BIDS

CMBA Architects
 211 Grand Ave Ste 200
 Des Moines, IA 50312

Project Name: UIHC #:
 Biology Building - Renovate First and Second Floor Labs

DATE OF BID: 07/27/2017 PROJECT #: 0658901

EXPLANATION:

University of Iowa
 Facilities Management
 Design & Construction
 200 University Services Building
 Iowa City, IA 52242

NAME OF BIDDER	Estimate	Conlon Construction	Calacci Construction Co., Inc.	Selzer Werderitsch Associates	Tricon General Construction
LOCATION OF BIDDER		Dubuque, IA	Iowa City, IA	Iowa City, IA	Dubuque, IA
BID SECURITY 5%	x	x	x	x	x
EEO DATA REPORTING FORM OR CERTIFICATION OF REPORTING	x	x	x	x	x
TARGETED SMALL BUSINESS FORM 10%	x	x	x	x	x
BIDDER STATUS FORM	x	x	x	x	x
ADDENDUM	1	1	1	1	1
BASE BID	1,180,000.00	814,000.00	836,668.00	838,100.00	854,000.00
ALTERNATES					
No. 1: Renovation of existing restroom	41,000.00	40,000.00	42,000.00	42,000.00	39,000.00
Total = Base Bid + Selected Alternates					

APPROVED:

NOTES:

 University Business Manager

 Date

Bid Opened and Certified By: Mary Rue

Project Manager: Dehart, Michael

Construction Manager: Jason Armstrong

TABULATION OF BIDS

CMBA Architects
 211 Grand Ave Ste 200
 Des Moines, IA 50312

Project Name: UIHC #:
 Biology Building - Renovate First and Second Floor Labs

DATE OF BID: 07/27/2017 PROJECT #: 0658901

EXPLANATION:

University of Iowa
 Facilities Management
 Design & Construction
 200 University Services Building
 Iowa City, IA 52242

NAME OF BIDDER	Estimate	Swanson Construction Company Bettendorf, IA	City Construction Iowa City, IA	North Construction, LLC Muscatine, IA	
BID SECURITY 5%	x	x	x	x	
EEO DATA REPORTING FORM OR CERTIFICATION OF REPORTING	x	x	x	x	
TARGETED SMALL BUSINESS FORM 10%	x	x	x	x	
BIDDER STATUS FORM	x	x	x	x	
ADDENDUM	1	1	1	1	
BASE BID	1,180,000.00	900,000.00	903,200.00	910,000.00	
ALTERNATES					
No. 1: Renovation of existing restroom	41,000.00	39,000.00	35,000.00	60,000.00	
Total = Base Bid + Selected Alternates					

APPROVED: _____ NOTES: _____
 University Business Manager Date

Bid Opened and Certified By: Mary Rue Project Manager: Dehart, Michael Construction Manager: Jason Armstrong

