

TABULATION OF BIDS

Carlson Design Team, PC
 P.O. Box 0760
 Iowa City, IA 52244

EXPLANATION:

University of Iowa
 Facilities Management
 200 University Services Building
 Iowa City, IA 52242

PROJECT NAME:

UIHC - LL PFP - MRI Linear Accelerator Installation (part A)
 UIHC- LL PFP - Gamma Knife Installation Vault D (Part B)

DATE OF BID:

08/15/17

PROJECT NUMBER: U of I

217-2309 0683401
 215-033-02 0618502

NAME OF BIDDER LOCATION OF BIDDER	Estimate	McComas-Lacina Const. Iowa City, IA	City Construction Iowa City, IA		
BID SECURITY	5%	X	X		
EEO DATA REPORTING FORM OR CERTIFICATE OF REPORTING		X	X		
TSB FORM	10%	X	X		
Bidder Status Form		X	X		
Addenda	1-3	X	X		
Part A	\$2,220,000.00	\$1,582,000.00	\$1,877,100.00		
Part B	\$1,328,000.00	\$791,000.00	\$824,400.00		
Alt No.1: (Part A) Add the requirements for award incentive program.	\$0.00	\$0.00	\$0.00		
Alt No.1: (Part B) Add the requirements for award incentive program.	\$0.00	\$0.00	\$0.00		
TOTAL = BASE BID + SELECTED ALTERNATES					

David Kieft, University Business Manager

Date

Bids Opened and Certified By: Mary Rue

Project Manager: Adam Ralston

Construction Manager:

TABULATION OF BIDS

Carlson Design Team, PC
P.O. Box 0760
Iowa City, IA 52244

EXPLANATION:

University of Iowa
Facilities Management
200 University Services Building
Iowa City, IA 52242

PROJECT NAME:
UIHC - LL PFP - MRI Linear Accelerator Installation
UIHC- LL PFP - Gamma Knife Installation

DATE OF BID: 08/15/17

PROJECT NUMBER: U of I
217-2309 0683401
215-033-02 0618502

NAME OF BIDDER	Estimate				
LOCATION OF BIDDER					
BID SECURITY	5%				
EEO DATA REPORTING FORM OR CERTIFICATE OF REPORTING					
TSB FORM	10%				
Bidder Status Form					
Addenda	1-3				
Part A	\$2,220,000.00				
Part B	\$1,328,000.00				
Base Bid					
Alt No.1: (Part A) Add the requirements for award incentive program.	\$0.00				
Alt No 1: (Part B) Add the requirements for award incentive program.	\$0.00				
TOTAL = BASE BID + SELECTED ALTERNATES					

David Kieft, University Business Manager _____ Date _____

Bids Opened and Certified By: Mary Rue Project Manager: Adam Ralston Construction Manager: