PEDESTRIAN AND TRAFFIC CONTROL NOTES

1. All signage shall be maintained by the contractor during the project. Contractor is responsible for maintaining signage at the end of the project.

2. Contractor may submit alternate traffic control, and phasing options for owner approval prior to construction.

3. No contractor vehicle parking will be allowed on sidewalks, drives, lanes, or streets outside of construction limits except in specified areas. Vehicles parked outside construction limits will be ticketed at the expense of the contractor. All vehicles must be removed by the end of the project. Contractors shall ensure parking is not allowed on public streets.

4. Fencing shown on the plans is a minimum. Contractor is responsible for providing fencing to maintain a secure site at all times, and to accommodate actual, working shifts and phasing limits. See Sheet C-2 site preparation and phasing plan for more information.

5. Contractor shall maintain or replace damaged construction fence on the same day as it is damaged. Maintaining a secure site at all times, contractor shall remove or patch any disturbed areas due to fencing installation.

6. No road or lane closures, other than what is shown on the plans, permitted for staging of delivery trucks.

7. All vehicle and pedestrian control, signage shall conform to the standards in the Manual of Uniform Traffic Control Devices (MUTCD) latest edition. Sidewalk closures and detours shall be as shown on the plans. Traffic control device and signage shall be white with black lettering, except the S1-1 and R1-6A signs. Traffic control and traffic detour signage shall be orange with black lettering. All signage should be coordinated with all other traffic control plans in the area.

8. Coordinate pedestrian traffic control with U/C projects during the summer of 2023.

LEGEND
- Sidewalk Closure
- Site Construction Protection Fence
- Pedestrian Route During Construction