TRAFFIC CONTROL NOTES

1. Existing traffic control to remain in place from South Quadrangle - Raze Building, Project #1030901.
2. All closures shall be coordinated with the owner at least 10 days in advance.

PHASED CONSTRUCTION, PROVIDE TEMP. FENCE. DURING PHASE (SPRING 2024), COORDINATE WITH GERDIN EGRESS REQUIREMENTS. LAST PHASE OF CONCRETE POURS.

TRAFFIC CONTROL NOTES

1. Existing traffic control to remain in place from South Quadrangle - Raze Building, Project #1030901.
2. All closures shall be coordinated with the owner at least 10 days in advance.

PHASED CONSTRUCTION, PROVIDE TEMP. FENCE. DURING PHASE (SPRING 2024), COORDINATE WITH GERDIN EGRESS REQUIREMENTS. LAST PHASE OF CONCRETE POURS.